DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/16/09
PAGE : 002 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 29-200-18.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/16/09 DISTRICT : N2
STATE/FEDERAL AID NO: ERRA-2009(26) CONTRACT TIME : 285 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : ERRA-2009(26)

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV. THE PROJECT LIMITS ARE
VALLEY ROAD TO ERRICKISON DRIVE ALONG

OLD LANCASTER PIKE. WORK ELEMENTS INCLUDE SIDEWALK
REPLACEMENT/REPAIR, ADA CURB RAMP UPGRADES, DECORATIVE
CROSSWALKS, DRAINAGE IMPROVEMENTS, DECORATIVE LIGHTING,
UPGRADED SIGNAGE AND LANDSCAPING.

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/16/09 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,911,007.88 111.7372% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 1,710,270.75 100.0000% 89.4957%
2 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,724,130.63 100.8104% 90.2210%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 1,741,818.52 101.8446% 91.1466%
4 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,839,951.76 107.5825% 96.2817%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,136,017.00 124.8935% 111.7744%
[ ( 0 ) | ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 OLD LACASTER PIKE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 15000.00000 15000.00 | 18000.00000 18000.00| 13000.00000 13000.00
CLEARING AND GRUBBING | | |
0020 202000 1624.000 CY | 22.00000 35728.00| 12.50000 20300.00| 15.50000 25172.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 959.000 CY | 17.46211 16746.16 | 12.50000 11987.50] 8.50000 8151.50
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 2.000 CY | 181.84507 363.69| 350.00000 700.00| 327.50000 655.00
FLOWABLE FILL | | |
0050 209006 916.000 CY | 13.56218 12422.96 | 15.00000 13740.00]| 6.75000 6183.00
BORROW, TYPE F | | |
0060 210000 2924.000 CY | 15.60391 45625.83| 10.50000 30702.00] 18.00000 52632.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/16/09
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 29-200-18.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/16/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0070 211000 LUMP | 12500.00000 12500.00| 15500.00000 15500.00| 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251501 1355.000 LF | 2.27525 3082.96| 2.00000 2710.00] 1.75000 2371.25
SILT FENCE | | |
0090 252000 8.000 EACH | 165.64310 1325.14] 90.00000 720.00| 323.75000 2590.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 252002 44.000 EACH | 156.89783 6903.50] 90.00000 3960.00] 177.45000 7807.80
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0110 302007 743.000 CY | 46.00798 34183.93| 36.00000 26748 .00 38.00000 28234.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302008 303.000 cCY | 48.99619 14845.85| 36.00000 10908.00 | 46.00000 13938.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0130 302500 44.000 TON | 49.03424 2157.51] 30.00000 1320.00] 20.00000 880.00
DELAWARE NO. 3 STONE | | |
0140 401645 1101.000 TON | 84.05091 92540.05| 66.00000 72666.00 | 62.15000 68427.15
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0150 401666 448.000 TON | 86.12762 38585.17] 106.00000 47488.00 | 68.50000 30688.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0160 401667 373.000 TON | 81.33067 30336.34] 105.00000 39165.00] 65.00000 24245.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0170 401669 375.000 TON | 68.01434 25505.38]| 75.00000 28125.00] 63.25000 23718.75
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0180 602002 1.000 cCY | 562.68464 562.68| 2700.00000 2700.00] 1000.00000 1000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0190 612021 768.000 LF | 29.60084 22733 .45 49.00000 37632.00] 34.52000 26511.36
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0200 612022 365.000 LF | 46.01431 16795.22| 54.25000 19801.25| 39.84000 14541.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0210 612023 52.000 LF | 56.18956 2921.86/| 67.00000 3484.00] 49.41000 2569.32
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0220 612024 137.000 LF | 75.00000 10275.00| 80.00000 10960.00 | 58.87000 8065.19
| | |

REINFORCED CONCRETE PIPE, 27", CLASS IV
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CALL ORDER 002 CONTRACT 1ID 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE 06/16/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0230 612025 414.000 LF | 85.00000 35190.00] 86.50000 35811.00] 65.88000 27274.32
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |

0240 612034 248.000 LF | 92.30575 22891.83| 110.00000 27280.00] 88.07000 21841.36
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |

0250 612529 2965.000 LF | 2.40961 7144.49 | 1.55000 4595.75] 1.75000 5188.75
PIPE VIDEO INSPECTION | | |

0260 617003 2.000 EACH | 987.00000 1974.00| 835.00000 1670.00| 695.00000 1390.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |

0270 617009 1.000 EACH | 1992.30769 1992.31| 2100.00000 2100.00] 1775.00000 1775.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |

0280 701011 54.000 LF | 28.07725 1516.17]| 22.00000 1188.00| 25.87000 1396.98
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |

0290 701012 166.000 LF | 23.56329 3911.51]| 22.00000 3652.00] 31.97000 5307.02
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |

0300 701500 5171.000 LF | 22.00000 113762.00] 19.50000 100834.50] 12.42000 64223.82
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, SPECIAL | | |

0310 705001 17857.000 SF | 5.08182 90746.06 | 5.65000 100892.05] 4.19000 74820.83
P.C.C. SIDEWALK, 4" | | |

0320 705002 2921.000 SF | 5.51230 16101.43]| 7.00000 20447.00] 5.53000 16153.13
P.C.C. SIDEWALK, 6" | | |

0330 705506 1000.000 SF | 18.00000 18000.00] 19.00000 19000.00] 20.37000 20370.00
BRICK AND/OR BLOCK ROADWAY | | |

0340 705520 504.000 SF | 27.72852 13975.17| 29.00000 14616.00]| 31.50000 15876.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |

0350 705525 147.000 SF | 17.04987 2506.33]| 16.00000 2352.00] 11.25000 1653.75
CURB RAMP, TYPE 1 | | |

0360 705526 55.000 SF | 23.65526 1301.04| 16.00000 880.00] 11.25000 618.75
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |

0370 708050 1.000 EACH | 2284.54540 2284.55]| 1630.00000 1630.00]| 2200.00000 2200.00
DRAINAGE INLET, 34" X 18" | | |

0380 708051 15.000 EACH | 2546.29261 38194.39] 1920.00000 28800.00] 2205.00000 33075.00
DRAINAGE INLET, 34" X 24" | | |

0390 708052 3.000 EACH | 2736.15385 8208.46 | 1920.00000 5760.00| 2650.00000 7950.00
DRAINAGE INLET, 48" X 30" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/16/09
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 29-200-18.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/16/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0400 708053 13.000 EACH | 3012.95192 39168.37] 2450.00000 31850.00] 2910.00000 37830.00
DRAINAGE INLET, 48" X 48" | | |
0410 708057 3.000 EACH | 3992.75362 11978.26| 3300.00000 9900.00 | 3345.00000 10035.00
DRAINAGE INLET, 72" X 24" | | |
0420 708058 3.000 EACH | 4640.00000 13920.00]| 4000.00000 12000.00 | 3990.00000 11970.00
DRAINAGE INLET, 72" X 48" | | |
0430 708107 4.000 EACH | 2889.06977 11556.28]| 1500.00000 6000.00 | 2340.00000 9360.00
MANHOLE, ROUND | |
0440 710001 8.000 EACH | 962.49943 7700.00 | 625.00000 5000.00 | 907.30000 7258.40
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0450 710506 7.000 EACH | 729.59322 5107.15]| 1570.00000 10990.00 | 1707.25000 11950.75
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0460 712020 8.000 TON | 93.65397 749.23 35.00000 280.00 | 45.00000 360.00
RIPRAP, R-4 | | |
0470 712021 124.000 TON | 59.14253 7333.67| 37.00000 4588.00 | 20.00000 2480.00
RIPRAP, R-5 | | |
0480 713003 255.000 SY | 7.71416 1967.11| 2.00000 510.00| 1.50000 382.50
GEOTEXTILES, RIPRAP | | |
0490 716000 1.000 EACH | 1441.77778 1441.78| 1100.00000 1100.00| 885.00000 885.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0500 727520 300.000 LF | 2.60902 782.71] 2.00000 600.00| 1.40000 420.00
CONSTRUCTION SAFETY FENCE | | |
0510 732002 1098.000 SY | 8.87224 9741.72| 6.00000 6588.00 | 6.75000 7411.50
TOPSOIL, 6" DEPTH | | |
0520 733002 2724.000 SY | 3.39156 9238.61| 2.50000 6810.00 | 2.75000 7491.00
TOPSOILING, 6" DEPTH | | |
0530 734013 3822.000 SY | 0.45887 1753.80| 0.30000 1146.60| 0.30000 1146.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 735533 3655.000 SY | 2.17991 7967.57| 2.00000 7310.00| 1.25000 4568.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 735535 167.000 SY | 3.36980 562.76 | 5.00000 835.00] 2.00000 334.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0560 737523 LUMP | 38521.00000 38521.00] 22899.50000 22899.50| 25203.55000 25203.55
PLANTING | | |
0570 742508 10675.000 HOUR | 29.52000 315126.00] 29.52000 315126.00| 29.52000 315126.00
| | |

FLAGGER, NEW CASTLE COUNTY, FEDERAL



PREFORMED RETROREFLECTIVE THERMOPLASTIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/16/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 29-200-18.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/16/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0580 742517 2669.000 HOUR | 42.80000 114233.20] 42.80000 114233.20] 42.80000 114233.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0590 743003 520.000 EADY | 16.49574 8577.78| 12.00000 6240.00 | 17.50000 9100.00
ARROWPANELS, TYPE C | | |
0600 743504 30.000 EACH | 140.03021 4200.91 | 80.00000 2400.00 | 225.00000 6750.00
WARNING SIGNS | |
0610 743514 56.000 EADY | 62.18166 3482.17] 60.00000 3360.00| 75.00000 4200.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0620 743537 490.000 EADY | 52.48052 25715.45| 100.00000 49000.00 | 55.00000 26950.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0630 744520 13.000 EACH | 768.01106 9984.14| 725.00000 9425.00 | 730.00000 9490.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0640 745528 2316.000 LF | 7.57061 17533.53] 5.05000 11695.80| 5.05000 11695.80
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0650 745542 418.000 LF | 29.36816 12275.89| 20.40000 8527.20 | 20.35000 8506.30
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0660 745544 1898.000 LF | 6.83330 12969.60 | 3.50000 6643.00 | 3.50000 6643.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0670 746512 8777.000 LF | 1.35907 11928.56| 1.40000 12287.80]| 1.40000 12287.80
CABLES, 1/#6 AWG | | |
0680 746513 2516.000 LF | 1.75000 4403.00| 1.05000 2641.80 | 1.05000 2641.80
CABLES, 1/#8 AWG | | |
0690 746852 28.000 EACH | 939.90435 26317.32] 970.00000 27160.00| 975.00000 27300.00
POLE BASE, TYPE 6 | | |
0700 748015 129.000 SF | 12.82052 1653.85| 11.50000 1483.50| 11.00000 1419.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0710 748506 5398.000 LF | 0.96857 5228.34| 1.15000 6207.70 | 1.05000 5667.90
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0720 748546 302.000 SF | 14.17333 4280.35| 11.50000 3473.00| 11.00000 3322.00
| | |
| | |

PAVEMENT MARKINGS, SYMBOL/LEGEND
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CALL ORDER 002 CONTRACT ID 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE 06/16/09 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0730 748551 1600.000 SF | 12.00000 19200.00| 25.50000 40800.00 | 20.00000 32000.00
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | | |
0740 749687 125.000 EACH | 55.00000 6875.00] 65.00000 8125.00] 75.00000 9375.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 750000 15.000 EACH | 151.89888 2278.48]| 200.00000 3000.00] 220.71000 3310.65
ADJUST WATER VALVE BOXES | | |
0760 758000 844.000 SY | 15.35552 12960.06 | 9.50000 8018.00] 9.50000 8018.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0770 759005 18.000 EAMO | 3540.00000 63720.00 | 1825.00000 32850.00] 1500.00000 27000.00
FIELD OFFICE, TYPE IT | | |
0780 760502 830.000 SYIN | 3.97188 3296.66| 2.40000 1992.00] 2.00000 1660.00
PAVEMENT MILLING, TAPER CUT | | |
0790 760507 18667.000 SYIN | 1.13380 21164.64| 0.80000 14933.60| 0.60000 11200.20
PROFILE MILLING, HOT-MIX | | |
0800 762001 6940.000 LF | 1.27823 8870.92 1.50000 10410.00| 1.35000 9369.00
SAW CUTTING, HOT MIX | | |
0810 762002 151.000 LF | 6.98335 1054.49| 6.00000 906.00] 5.50000 830.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0820 763000 LUMP | 64000.00000 64000.00 | 33000.00000 33000.00] 67775.00000 67775.00
INITIAL EXPENSE | | |
0830 763500 LUMP | 74000.00000 74000.00 | 23000.00000 23000.00|] 110000.00000 110000.00
MAINTENANCE OF TRAFFIC | | |
0840 763501 LUMP | 38000.00000 38000.00] 16000.00000 16000.00 | 35000.00000 35000.00
CONSTRUCTION ENGINEERING | | |
0850 763508 LUMP | 5000.00000 5000.00] 1500.00000 1500.00] 8500.00000 8500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0860 763509 12.000 EAMO | 328.92478 3947.10] 50.00000 600.00] 275.00000 3300.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0870 763597 160.000 HOUR | 115.00000 18400.00 | 100.00000 16000.00 | 92.98000 14876.80
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,911,007.88]| $ 1,710,270.75] $ 1,724,130.63
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 1,911,007.88]| $ 1,710,270.75] $ 1,724,130.63

DBE GOALS

| 9

9

9
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07/16/09

CALL ORDER 002 CONTRACT ID 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE 06/16/09 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 OLD LACASTER PIKE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 13200.00000 13200.00| 8000.00000 8000.00 | 38000.00000 38000.00
CLEARING AND GRUBBING | | |
0020 202000 1624.000 CY | 18.95000 30774.80] 26.00000 42224.00 | 27.00000 43848.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 959.000 CY | 4.61000 4420.99| 25.00000 23975.00| 10.00000 9590.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 2.000 CY | 355.69000 711.38] 450.00000 900.00| 310.00000 620.00
FLOWABLE FILL | | |
0050 209006 916.000 CY | 5.75000 5267.00 | 29.10000 26655.60| 26.40000 24182.40
BORROW, TYPE F | | |
0060 210000 2924.000 CY | 14.20000 41520.80]| 13.60000 39766.40| 35.00000 102340.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 5800.00000 5800.00 | 6500.00000 6500.00 | 30000.00000 30000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251501 1355.000 LF | 2.32000 3143.60]| 1.50000 2032.50]| 1.60000 2168.00
SILT FENCE | | |
0090 252000 8.000 EACH | 152.44000 1219.52| 200.00000 1600.00| 250.00000 2000.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 252002 44.000 EACH | 158.37000 6968.28 | 225.00000 9900.00 | 210.00000 9240.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0110 302007 743.000 CY | 47.62000 35381.66| 60.00000 44580.00 | 70.00000 52010.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302008 303.000 CY | 75.22000 22791.66| 60.00000 18180.00| 61.00000 18483.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0130 302500 44.000 TON | 48.91000 2152.04| 47.00000 2068.00 | 35.00000 1540.00
DELAWARE NO. 3 STONE | | |
0140 401645 1101.000 TON | 71.32000 78523.32| 63.30000 69693.30]| 71.00000 78171.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0150 401666 448.000 TON | 85.86000 38465.28] 98.00000 43904.00 | 80.00000 35840.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0160 401667 373.000 TON | 82.81000 30888.13| 98.00000 36554.00| 75.00000 27975.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
| | |

PATCHING
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CALL ORDER 002 CONTRACT 1ID 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE 06/16/09 DISTRICT N2
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 401669 375.000 TON | 72.98000 27367.50] 80.50000 30187.50] 65.00000 24375.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0180 602002 1.000 cCYy | 1797.47000 1797.47| 3000.00000 3000.00] 4000.00000 4000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0190 612021 768.000 LF | 50.61000 38868.48| 47.23000 36272.64] 75.60000 58060.80
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0200 612022 365.000 LF | 56.21000 20516.65] 60.00000 21900.00] 73.25000 26736.25
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0210 612023 52.000 LF | 54.43000 2830.36| 94.00000 4888.00 | 84.80000 4409.60
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0220 612024 137.000 LF | 75.94000 10403.78]| 70.00000 9590.00| 88.25000 12090.25
REINFORCED CONCRETE PIPE, 27", CLASS IV | | |
0230 612025 414.000 LF | 82.09000 33985.26| 75.00000 31050.00] 89.80000 37177.20
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0240 612034 248.000 LF | 119.77000 29702.96| 100.00000 24800.00] 108.00000 26784.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0250 612529 2965.000 LF | 1.94000 5752.10] 1.35000 4002.75| 1.40000 4151.00
PIPE VIDEO INSPECTION | | |
0260 617003 2.000 EACH | 864.78000 1729.56 | 900.00000 1800.00| 990.00000 1980.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0270 617009 1.000 EACH | 1931.93000 1931.93] 2000.00000 2000.00]| 2425.00000 2425.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0280 701011 54.000 LF | 24.28000 1311.12] 14.00000 756.00] 25.00000 1350.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0290 701012 166.000 LF | 24.22000 4020.52| 14.00000 2324.00] 23.00000 3818.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0300 701500 5171.000 LF | 17.82000 92147.22| 14.00000 72394.00| 15.00000 77565.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, SPECIAL | | |
0310 705001 17857.000 SF | 4.78000 85356.46 | 3.50000 62499.50| 4.15000 74106.55
P.C.C. SIDEWALK, 4" | | |
0320 705002 2921.000 SF | 6.27000 18314.67| 4.00000 11684.00] 5.60000 16357.60
P.C.C. SIDEWALK, 6" | | |
0330 705506 1000.000 SF | 20.09000 20090.00] 18.07000 18070.00]| 17.50000 17500.00
| | |

BRICK AND/OR BLOCK ROADWAY
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CALL ORDER : 002 CONTRACT ID : 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE : 06/16/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 705520 504.000 SF | 39.81000 20064.24]| 30.00000 15120.00| 39.00000 19656.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0350 705525 147.000 SF | 10.01000 1471.47| 13.50000 1984.50| 20.00000 2940.00
CURB RAMP, TYPE 1 | | |
0360 705526 55.000 SF | 12.23000 672.65]| 13.50000 742.50| 20.00000 1100.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0370 708050 1.000 EACH | 1819.10000 1819.10| 2375.62000 2375.62 | 2535.00000 2535.00
DRAINAGE INLET, 34" X 18" | | |
0380 708051 15.000 EACH | 1967.32000 29509.80| 2245.10000 33676.50] 2565.00000 38475.00
DRAINAGE INLET, 34" X 24" | | |
0390 708052 3.000 EACH | 2204.46000 6613.38] 4203.78000 12611.34| 3260.00000 9780.00
DRAINAGE INLET, 48" X 30" | | |
0400 708053 13.000 EACH | 2678.75000 34823.75] 3203.39000 41644.07| 3245.00000 42185.00
DRAINAGE INLET, 48" X 48" | | |
0410 708057 3.000 EACH | 2560.18000 7680.54 | 4350.08000 13050.24 3800.00000 11400.00
DRAINAGE INLET, 72" X 24" | | |
0420 708058 3.000 EACH | 3271.62000 9814.86 | 5082.00000 15246.00 | 4495.00000 13485.00
DRAINAGE INLET, 72" X 48" | | |
0430 708107 4.000 EACH | 2174.82000 8699.28| 2288.32000 9153.28]| 3120.00000 12480.00
MANHOLE, ROUND | |
0440 710001 8.000 EACH | 815.74000 6525.92 | 830.00000 6640.00 | 1055.00000 8440.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0450 710506 7.000 EACH | 904.66000 6332.62| 550.00000 3850.00 | 680.00000 4760.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0460 712020 8.000 TON | 54.72000 437.76| 122.59000 980.72] 100.00000 800.00
RIPRAP, R-4 | | |
0470 712021 124.000 TON | 58.87000 7299.88| 45.20000 5604.80 | 80.00000 9920.00
RIPRAP, R-5 | | |
0480 713003 255.000 SY | 3.14000 800.70| 4.99000 1272.45| 3.50000 892.50
GEOTEXTILES, RIPRAP | | |
0490 716000 1.000 EACH | 1430.63000 1430.63| 1500.00000 1500.00 | 1600.00000 1600.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0500 727520 300.000 LF | 3.64000 1092.00| 2.30000 690.00]| 5.25000 1575.00
| | |

CONSTRUCTION SAFETY FENCE
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CALL ORDER 002 CONTRACT ID 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE 06/16/09 DISTRICT : N2
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 732002 1098.000 SY | 8.80000 9662.40 | 12.00000 13176.00]| 9.50000 10431.00
TOPSOIL, 6" DEPTH | | |
0520 733002 2724.000 SY | 3.35000 9125.40| 11.00000 29964.00| 5.00000 13620.00
TOPSOILING, 6" DEPTH | | |
0530 734013 3822.000 SY | 0.27000 1031.94| 0.60000 2293.20]| 0.67000 2560.74
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 735533 3655.000 SY | 1.66000 6067.30]| 2.10000 7675.50 | 1.45000 5299.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 735535 167.000 SY | 2.76000 460.92] 4.15000 693.05] 2.00000 334.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0560 737523 LUMP | 29533.50000 29533.50] 20949.90000 20949.90| 21602.80000 21602.80
PLANTING | | |
0570 742508 10675.000 HOUR | 29.52000 315126.00] 29.52000 315126.00| 29.52000 315126.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0580 742517 2669.000 HOUR | 42.80000 114233.20] 42.80000 114233.20] 42.80000 114233.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0590 743003 520.000 EADY | 16.59000 8626.80 | 25.00000 13000.00| 30.00000 15600.00
ARROWPANELS, TYPE C | | |
0600 743504 30.000 EACH | 221.15000 6634.50| 225.00000 6750.00 | 210.00000 6300.00
WARNING SIGNS | |
0610 743514 56.000 EADY | 88.46000 4953.76 | 100.00000 5600.00 | 80.00000 4480.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0620 743537 490.000 EADY | 23.71000 11617.90] 100.00000 49000.00 | 170.00000 83300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0630 744520 13.000 EACH | 691.08000 8984.04 | 725.00000 9425.00 | 730.00000 9490.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0640 745528 2316.000 LF | 4.81000 11139.96| 7.25000 16791.00 | 5.10000 11811.60
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0650 745542 418.000 LF | 43.06000 17999.08| 21.50000 8987.00 | 21.00000 8778.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0660 745544 1898.000 LF | 3.32000 6301.36| 7.25000 13760.50] 3.50000 6643.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0670 746512 8777.000 LF | 1.33000 11673.41| 1.30000 11410.10] 1.40000 12287.80
| | |

CABLES, 1/#6 AWG
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MAINTENANCE OF TRAFFIC

CALL ORDER 002 CONTRACT ID 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE 06/16/09 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 746513 2516.000 LF | 1.00000 2516.00 | 1.10000 2767.60 | 1.06000 2666.96
CABLES, 1/#8 AWG | | |
0690 746852 28.000 EACH | 923.28000 25851.84| 750.00000 21000.00| 970.00000 27160.00
POLE BASE, TYPE 6 | | |
0700 748015 129.000 SF | 11.06000 1426.74| 11.00000 1419.00| 9.00000 1161.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0710 748506 5398.000 LF | 1.11000 5991.78| 1.15000 6207.70 | 0.50000 2699.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0720 748546 302.000 SF | 11.06000 3340.12| 11.50000 3473.00| 15.00000 4530.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0730 748551 1600.000 SF | 24.33000 38928.00| 46.13000 73808.00 | 25.50000 40800.00
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | | |
0740 749687 125.000 EACH | 28.73000 3591.25]| 100.00000 12500.00 | 180.00000 22500.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 750000 15.000 EACH | 210.06000 3150.90] 250.00000 3750.00 | 260.00000 3900.00
ADJUST WATER VALVE BOXES | | |
0760 758000 844.000 SY | 8.72000 7359.68| 12.50000 10550.00 | 16.00000 13504.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0770 759005 18.000 EAMO | 1500.00000 27000.00| 2000.00000 36000.00| 1200.00000 21600.00
FIELD OFFICE, TYPE II | | |
0780 760502 830.000 SYIN | 4.38000 3635.40| 5.85000 4855.50 | 3.00000 2490.00
PAVEMENT MILLING, TAPER CUT | | |
0790 760507 18667.000 SYIN | 1.09000 20347.03] 0.90000 16800.30] 1.00000 18667.00
PROFILE MILLING, HOT-MIX | | |
0800 762001 6940.000 LF | 1.33000 9230.20| 1.00000 6940.00 | 1.00000 6940.00
SAW CUTTING, HOT MIX | | |
0810 762002 151.000 LF | 5.53000 835.03] 3.00000 453.00| 4.00000 604.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0820 763000 LUMP | 66000.00000 66000.00 | 19000.00000 19000.00| 113700.00000 113700.00
INITIAL EXPENSE | |
0830 763500 LUMP | 47000.00000 47000.00 | 28000.00000 28000.00| 80000.00000 80000.00
| | |
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CALL ORDER : 002 CONTRACT ID : 29-200-18.01 COUNTIES NEW CASTLE
LETTING DATE : 06/16/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 763501 LUMP | 16500.00000 16500.00 | 40000.00000 40000.00 | 52000.00000 52000.00
CONSTRUCTION ENGINEERING | | |
0850 763508 LUMP | 700.00000 700.00| 3300.00000 3300.00]| 2700.00000 2700.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0860 763509 12.000 EAMO | 60.00000 720.00| 500.00000 6000.00 | 265.00000 3180.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
0870 763597 160.000 HOUR | 138.00000 22080.00| 152.50000 24400.00| 140.00000 22400.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,741,818.52] $ 1,839,951.76| $ 2,136,017.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,741,818.52] $ 1,839,951.76| $ 2,136,017.00
DBE GOALS | 9 S| 9 S| 9 S




